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DESERT RECREATION DISTRICT 
Located at 45-305 Oasis Street, Indio, CA 92201 

 
NOTICE INVITING REQUESTS FOR PROPOSALS 

 
For 

Construction Management and Inspection Services for  
Construction of 5 acre Park in North Shore, CA 
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ATTN: Troy Strange, Director of Planning and Public Works 
  
Each proposal shall include a letter of transmittal, signed by an authorized representative of the 
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QUESTIONNAIRE REGARDING BIDDERS  

 

Bidder has been engaged in the contracting business under the present name of _____________ 

_______________________________________________, since ________________ (Date).  

Present business address is: _____________________________________________________   

Federal Tax ID: ____________________ Amount of Bid $
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 DESERT RECREATION DISTRICT 

 
Request for Proposal (RFP) 

December 2015 
 

Construction Management and Inspection Services for  
Construction of 5 acre Park in North Shore, CA 

 
Introduction  

The Desert Recreation District (“District” or “DRD”), formerly Coachella Valley Recreation and Parkway 
District, was created in 1950. It was established under authority of the California Public Resources Code 
Sections 5780 et seq. to administer park facilities and provide recreation program services. The District 
is the largest recreation district in California (over 1,800 square miles). The District's broad territory 
stretches from Rancho Mirage (at Bob Hope Drive) east to the Salton Sea and includes the incorporated 
cities of Palm Desert, Indian Wells, La Quinta, Indio, Coachella, and a portion of Rancho Mirage.  
Additionally, the District includes the unincorporated communities of Thermal, Mecca, North Shore, 
Bermuda Dunes, Thousand Palms, Indio Hills, Vista Santa Rosa, Oasis, and 100 Palms. 
 
The District is issuing this Request for Proposal for Construction Management and Inspection Services 
for c
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Term and Timeline 

The term and time line will be determined and set forth in the Agreement, Exhibit “A”. 
 

Experience and Qualifications 

Consultants shall demonstrate the following minimum qualifications: 

�x Extensive experience with Parks and Recreational Facility projects for Government and 
Public Agencies.  

�x The designated manager for this project must be a Certified Construction Manager and 
provide proof of certification. 

�x Consultants must read and comply with the additional federal requirements here. The 
Construction Management and Inspection Services are to be funded with CDBG grant funds 
and thus all proposals must meet the additional requirements of federal law and regulation 
for the use of such funds. 

 
 

Proposal Components  

Your proposal should include the following components: 

1. Cover Letter - The cover letter shall introduce the Consultant and summarize its qualifications.  
The cover letter should also contain the location of the firm's home office and names, titles, 
addresses and telephone numbers of the individual(s) assigned to the project. 

2. Description of Proposed Services - This section is to provide an outline of the Consultant's 
approach, recommended scope of services and detailed timeline for completing the project 
generally described above as well as meeting federal requirements.   

3. General Description of the Firm & Experience - The Consultant shall provide a general 
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similar to those required by the District within the past 5 years.  Please do not include 
information on projects that are not similar in scope and character to the proposed project. 

 
SELECTION PROCESS 
Proposals will be evaluated by a selection committee, which may be comprised of District staff 
members, outside experts and project designers/participants. The method of selection will be 
based on the quality and responsiveness of the proposal to the criteria and considerations set 
forth below.   

1. Demonstrated competence and professional qualifications necessary for satisfactory 
performance of the services required by the District, including compliance with public policy and 
contractor integrity, financial and technical resources  - 20%   
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EXHIBIT A 

Scope of Work  

I. INTRODUCTION 

The Proposed North Shore Community is located at 70th 
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C.  The Consultant shall provide qualified inspectors to perform continuous onsite construction 
inspection. The inspectors shall report directly to and shall receive their assignments directly from the 
Construction Manager.  The District reserves the right to approve Construction Inspectors. 
 
D.  The Consultant shall provide building project inspection services during the construction phase to 
monitor all construction activities including infrastructure improvements, off-site road improvements, 
site work, structural, architectural, mechanical, plumbing, electrical, landscape and other work as 
assigned. The inspector(s) shall verify and certify that all aspects of construction conform to all 
applicable building codes, ordinances and the project plans and specifications. The inspector(s) shall 
monitor material application and methods of construction for quality assurance. The inspector shall 
have knowledge of Federal and California OSHA safety orders and procedures and shall alert the 
Construction Manager and Contractor of potential areas of concern that may cause liability exposure to 
the District. The Inspectors shall track and ensure the contractor is keeping accurate field 
documentation.  
 
E. Construction Inspectors shall be certified Inspectors (ICBO certified and/or other related required 
certifications) and the Consultant shall maintain daily logs. 
 
G.  The District requires a Construction Manager to be devoted to this Project. He/she shall be available 
to the Department of Public Works each day the Project is under construction. The Construction 
Manager shall be present at the Project site or at the field office each day the Project unless approved 
by the District. The Construction Manager shall provide emergency contact information. 
 
H.  The Construction Manager shall be responsible to provide professional supervision and adequate 
staffing at all times. 
 
I.  The District will not accept a remote office, offsite project construction management, inexperienced 
staff, or insufficient personnel to adequately carry out the work. 
 
J.  The Construction Manager shall collaborate with the District and other Project participants in the 
interest of maintaining the Project budget and schedule and minimizing claims. There will be a kick-off 
meeting and weekly meetings. Meetings shall be attended by the Construction Manager and key staff as 
requested by the District, at no additional cost to the District.  All meetings are to be held at the 
Administrative Office, located at 45-305 Oasis Street, Indio, CA 92201, and are subject to change. 
 
K. Construction Manager and Inspector’s Duties and Responsibilities 
During the construction phase of the Project, the Construction Manager shall assume primary 
responsibility for the performance of duties to achieve the successful completion of the project. The 
Construction Manager shall be the District’s Construction/Field representative for the project and be 
responsible for coordinating the efforts of contractors, subcontractors, architect, engineers, inspectors, 
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of Directors and other ancillary bodies upon request by District staff. The Construction Manager and 
Inspector duties shall also include responsibility for: 
 
 
Pre-Construction 
1. Plans and Specifications Review 

�x The Construction Manager shall review the Architect’s project plans and specifications for 
contract administration. The Construction Manager shall review the architect’s estimate and 
evaluate the estimates. In addition, he/she will complete constructability review of the 
construction documents and submittals including specifications at 100%. 

2. Pre-Bid Conference 
�x It is the District’s desire to obtain the services of a Construction Manager prior to selecting a 

contractor for the Project. The Construction Manager shall participate in pre-bid conference(s) 
with potential bidders, sub-contractors and District, to assist the District and Architect in 
clarifying any questions that may arise during the bidding process. Request for Bid and Addenda 
shall be issued only by the City. 

 
3. Post- Bidding Evaluation 
Construction Manager shall do the following: 

�x Assist the District in evaluating bids and bidders. 
�x Review and evaluate details of contv
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District. Prepare and process all change orders and supporting documentation in accordance with 
District standards and procedures. Assist the District to process and obtain all reviews and approvals of 
all change order work from state, county and local reviewing agencies. Identify and track those contract 
change orders attributable to the errors and omissions of the Architect. Recommend to the District and 
the Architect necessary or desirable changes in the work or schedule. 
 
7. Estimating 
In cooperation with the Architect and the District, revise and refine the approved estimates of 
construction costs, develop budget reports and forecasts as needed and maintain accurate cost 
accounting records. Reconcile the Construction Manager’s estimate with that prepared by the Architect 
and report results to the District. During the construction phase, and in cooperation with the 
Architect and the District, prepare cost estimates for additional work resulting from negligent errors or 
omissions in the Architect’s construction documents or from the District or contractor-requested 
changes in the work. Prepare estimates for all contractor-generated requests for changes in the work 
and/or material and equipment substitutions. 
 
8. Project Milestones & Construction Schedule 
Establish project milestones with the District and the Architect for the contractor to attain during the 
construction phase. These phases shall have time and liquidated damages associated with them if the 
contractor does not attain them. Review construction schedule, including sequences and duration, 
schedule of submittals and delivery schedule. Review contractor’s update and revisions as may be 
required to reflect actual progress of work. 
 
9. Contractor Claims Analysis 
Maintain detailed records of project progress for District’s use in the analysis of potential contractor 
claims. In the event any claim is made or any action brought during the term of the Consultant 
agreement in any way relating to the construction of the project, assist the District, including the 
preparation of written reports with supporting documentation in an effort to resolve the disputes. 
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regular monitoring and frequent inspection of work to determine progress and conformance 
with contract documents. 

�x Coordinate removal and replacement of incorrect or defective installed materials. 
�x Perform daily field observation of contract work. 
�x Review the results of laboratory, shop, and mill test reports of materials. 
�x Document all independent testing and record results. 
�x Prepare and maintain a daily Project log of all events, including manpower, equipment, 

construction progress, visitors, weather, changed conditions, accidents and other significant 
events. 

�x Read and study project specifications, plans and drawings to become familiar with the Project 
prior to inspection; ensures that structural or architectural changes, including changes to 
mechanical, electrical, and plumbing systems have been stamped as approved by the 
appropriate authority; and periodically check record drawings for accuracy and updates. 

�x Oversee special inspections such as masonry, structural steel and welding and reinforced 
concrete, and technical inspections such as electrical, mechanical, landscaping, welding, soil 
testing, concrete and asphalt mixes, and reinforcing steel, checking test results for conformance 
to specification requirements. 

�x Issue inspection notices and notices of non-compliance to contractors on incorrect construction 
methods or mat
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 1.5 Authorization to Perform Services.  The Consultant is not authorized to perform 
any services or incur any costs whatsoever under the terms of this Agreement until 
receipt of authorization from the Contract Administrator. 

 
Section 2. COMPENSATION.  District hereby agrees to pay Consultant a sum not to exceed 
_____________ notwithstanding any contrary indications that may be contained in Consultant's 
proposal, for services to be performed and reimbursable costs incurred under this Agreement.  In the 
event of a conflict between this Agreement and Exhibit A, regarding the amount of compensation, this 
Agreement shall prevail.  District shall pay Consultant for services rendered pursuant to this Agreement 
at the time and in the manner set forth herein.  The payments specified below shall be the only 
payments from District to Consultant for services rendered pursuant to this Agreement.  Consultant 
shall submit all invoices to District in the manner specified herein.  Except as specifically authorized in 
advance by District, Consultant shall not bill District for duplicate services performed by more than one 
person. 
 

2.1 Invoices.  Consultant shall submit invoices monthly during the term of this Agreement, 
based on the cost for services performed and reimbursable costs incurred prior to the 
invoice date. Invoices shall contain the following information as applicable: 

�x Serial identifications of progress bills; i.e., Progress Bill No. 1 for the first invoice, 
etc., 
 

�x The beginning and ending dates of the billing period; 
 

�x A Task Summary containing the original contract amount, the amount of prior 
billings, the total due this period, the balance available under the Agreement, and 
the percentage of completion; 
 

�x At District's option, for each work item in each task, a copy of the applicable time 
entries or time sheets shall be submitted showing the name of the person doing the 
work, the hours spent by each person, a brief description of the work, and each 
reimbursable expense; 
 

�x The total number of hours of work performed under the Agreement by Consultant 
and each employee, agent, and subcontractor of Consultant performing services 
hereunder necessary to complete the work described in Exhibit A; 
 

�x Receipts for expenses to be reimbursed; 
 

�x The Consultant’s signature. 
 

2.2 Monthly Payment.  District shall make monthly payments, based on invoices received, 



RFP # 15-12-001-NS 



RFP # 15-12-001-NS Construction Management and Inspection Services Page 20 

 

has obtained all insurance required herein for the subcontractor(s) and provided evidence thereof to 
District.  Verification of the required insurance shall be submitted and made part of this Agreement prior 
to execution. All insurance coverage and limits provided by Consultant and available or applicable under 
this Agreement are intended to apply to the full extent of the policies.  Nothing contained in this 
Agreement limits the application of such insurance coverage. 
 
�… 4.1 Workers’ Compensation.  Consultant shall, at its sole cost and expense, 

maintain Statutory Workers' Compensation Insurance and Employer's Liability Insurance 
for any and all persons employed directly or indirectly by Consultant.  The Statutory 
Workers' Compensation Insurance and Employer's Liability Insurance shall be provided 
with limits of not less than ONE MILLION DOLLARS ($1,000,000.00) per accident.  In the 
alternative, Consultant may rely on a self-insurance program to meet those 
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a. The insurance shall cover on an occurrence or an accident basis, and not 
on a claims-made basis. 

 
b. Any failure of Consultant to comply with reporting provisions of the 

policy shall not affect coverage provided to District and its officers, 
employees, agents, and volunteers. 

 
�… 4.3 Professional Liability Insurance. 
 

4.3.1 General requirements.  Consultant, at its own cost and expense, shall maintain 
for the period covered by this Agreement professional liability insurance for 
licensed professionals performing work pursuant to this Agreement in an 
amount not less than ONE MILLION DOLLARS ($1,000,000) covering the licensed 
professionals' errors and omissions.  Any deductible or self-insured retention 
shall not exceed $150,000 per claim. 

 
4.3.2 Claims-made limitations.  The following provisions shall apply if the professional 
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shall show the signature of a person authorized by that insurer to bind coverage 
on its behalf. 

 
4.4.3 Notice of Reduction in or Cancellation of Coverage.  A certified endorsement 

shall be attached to all insurance obtained pursuant to this Agreement stating 
that coverage shall not be suspended, voided, canceled by either party, or 
reduced in coverage or in limits, except after thirty (30) days' prior written 
notice by certified, mail, return receipt requested, has been given to the District.  
In the event that any coverage required by this section is reduced, limited, 
cancelled, or materially affected in any other manner, Consultant shall provide 
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each subcontractor.  All coverages for subcontractors shall be subject to all of 
the requirements stated herein. 

 
4.4.7  Variation.  Contract Administrator may approve in writing a variation in the 
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Section 8. DISPUTE RESOLUTION, TERMINATION AND MODIFICATION. 
 

8.1 Termination.  District may cancel this Agreement at any time and without cause upon 
written notification to Consultant. 

 
Consultant may cancel this Agreement upon 30 days' written notice to District and shall 
include in such notice the reasons for cancellation. 

 
In the event of termination, Consultant shall be entitled to compensation for services 
performed to the effective date of termination; District, however, may condition 
payment of such compensation upon Consultant delivering to District any or all 
documents, photographs, computer software, video and audio tapes, and other 
materials provided to Consultant or prepared by or for Consultant or the District in 
connection with this Agreement. 

 
8.2 Extension.  District may, in its sole and exclusive discretion, extend the end date of this 

Agreement beyond that provided for in Subsection 1.1.  Any such extension shall require 
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The Parties have executed this Agreement as of the Effective Date. 
 
 

DESERT RECREATION DISTRICT   CONSULTANT 
 
 
_______________________________  _______________________________ 
Kevin Kalman, General Manager   
 
 
Attest: 
 
 
_______________________________ 
Delia Granados, District Clerk 
 
Approved as to Form: 
 
 
_______________________________ 
Elizabeth Martyn, General Counsel 
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ATTACHMENT I 

Additional Federal Requirements 

Whereas, the work under this Agreement is subject to 
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required to compute the wages of every mechanic and laborer on the basis of a standard workweek of 40 hours. 
Work in excess of the standard workweek is permissible provided that the worker is compensated at a rate of not 
less than 1 1/2 times the basic rate of pay for all hours worked in excess of 40 hours in the workweek. Section 107 
of the Act is applicable to construction work and provides that no laborer or mechanic shall be required to work in 
surroundings or under working conditions which are unsanitary, hazardous or dangerous. These requirements do 
not apply to the purchases of supplies or materials or articles ordinarily available on the open market, or contracts 
for transportation or transmission of intelligence. 

5.  Rights to Inventions Made Under a Contract or Agreement— Contracts or agreements for the 
performance of experimental, developmental, or research work shall provide for the rights of the Federal 
Government and the recipient in any resulting invention in accordance with 37 CFR part 401, “Rights to Inventions 
Made by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative 
Agreements,” and any implementing regulations issued by HUD. 

6. Rights to Data and Copyrights – Contractors and consultants agree to comply with all applicable 
provisions pertaining to the use of data and copyrights pursuant to 48 CFR Part 27.4, Federal Acquisition 
Regulations (FAR). 

7.  Clean Air Act (42 U.S.C. 7401 et seq.) and the Federal Water Pollution Control Act (33 U.S.C. 1251 et 
seq.), as amended—Contracts and subgrants of amounts in excess of $100,000 shall contain a provision that 
requires the recipient to agree to comply with all applicable standards, orders or regulations issued pursuant to the 
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access to the work area, as well as all books, documents, materials, papers, and records of the Consultant or 
Contractor, and any sub-consultants or sub-contractors, that are directly pertinent to a specific program for the 
purpose of making audits, examinations, excerpts, and transcriptions. The Consultant or Contractor, and any sub-
consultants or sub-
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